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2020-60 – Prairie View Landfill Gas Upgrading System EPC 

Addendum #3 – December 20, 2019 
  

 
 
 
Please note: 
 
A teaming commitment between the Owner and Engineering, Procurement and Construction 
Contractor (EPC Contractor) is required during all project phases.  Overall, the EPC Contractor 
shall be responsible for developing and maintaining the project schedule, budget, and quality 
management plan throughout pre-construction, construction and post-construction. Other 
expectations, duties, responsibilities and requirements that may occur as a result of responses to 
this solicitation will be further articulated by the County of Will during contract negotiations 
 
 

Please proceed with the assumption that the raw/inlet gas would be diverted to the existing flares 
but the selected bidder would be responsible for a flare to handle any off-spec RNG (90%+ 
methane). 
 
Under Section 7, Scope, page 24, please note regarding submittal of plan and schedule to 
complete USEPA/IEPA permitting: The plan and schedule shall be submitted to the County within 
60 days of contract execution. Time is of the essence to submit all necessary permit applications. 
NOTE: This is also provided in answer #5.   
 
 

We received the following questions regarding this RFP: 
 
Question #1 Thank you for hosting the meeting this morning, it was very helpful. I would like to get 
a copy of the attendance sheet if possible.  I would also like copies of PNIDs and site plans, 
preferably in native format. Please let me know if those will be available.  
 
Answer #1:  Please see the attached attendance sheet, drawings for the landfill gas system, flares 
and connection to the gas to energy plant. 
 
Question #2:  I understand that the EPC Contractor will be responsible for the design and costs 
associated with a new electrical power service for the new plant.  Can the County provide the 
electric utility contact for the site? 
 
Answer #2:  NOTE: The County is of the understanding that there should be sufficient power 
onsite. The current electric utility contact # for the Prairie View Landfill Gas plant for ComEd 
(Utility) is 815-463-2570 and tell them “Site ID ESSJ104”.  They don’t really have a specific name.   
 
Question #3:  Given the fact that the new plant must interface with the gas collection system which 
also serves the flares and electrical generation plant, is there a maximum negative suction 
pressure with the new plant must be designed to meet? 
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Answer #3:  Not currently. That will need to be coordinated once the EPC is determined. 
 
Question #4:  Will the successful bidder be required to locate the RNG Plant so that it does not 
interfere with or affect existing landfill infrastructure or operations? 
 
Answer #4:   Yes. For example, the RNG Plant will be located to allow traffic to and from the landfill 
and may require relocation of the gas pump. 
 
Question #5:  Will the successful bidder be responsible for obtaining all required permits and 
paying all costs of such permits going forward?   
 
Answer #5:  Yes.  Most, if not all, of the permitting will occur after the preliminary design work and 
can be discussed and agreed upon prior to execution of the construction agreement. Under 
Section 7, Scope, page 24, please note regarding submittal of plan and schedule to complete 
USEPA/IEPA permitting: The plan and schedule shall be submitted to the County within 60 days of 
contract execution. Time is of the essence to submit all necessary permit applications.   
 
 

Question #6:  What facility safety requirements will the successful bidder be required to comply 
with? 
 
Answer #6:  Any and all OSHA, ADA and any other applicable federal, state or local requirements. 
As an example, please see the attached current Health & Safety Plan for the Gas to Energy Plant. 
 
Question #7 What requirements will the successful bidder have to indemnify and hold harmless the 
landfill operator for any loss, liability or cost resulting from bidder negligence or intentional acts? 
 
Answer #7 The current liability insurance requirements are included in the RFP. Once the EPC is 
selected, liability insurance requirements will be part of the building and 1st year operating phase. 
 
Question #8: If the RNG plant shuts down, what systems are required to be in place to prevent 
noncompliance with existing land and air permits? 
 
Answer #8:  The landfill operator would be responsible for providing enough flare capacity for the 
maximum landfill gas to be flared that is generated from the landfill. The OFFERER should include 
utility flaring in the RNG plant design capable of processing any off spec renewable natural gas 
which cannot be processed for pipeline injection. The successful bidder will be responsible for 
flare/thermal oxidizer for RNG that doesn’t meet pipeline specification. 
 
Question #9:  What range of variation for methane, nitrogen and oxygen should the RNG plant be 
designed for over the life of the landfill?  
 
Answer #9:  This information has been provided in the RFP. Additional gas information is also 
being provided as part of this Addendum. Should additional gas information be necessary, 
arrangements can be made with the selected EPC to obtain additional gas information. 
 
Question #10:  Who will be responsible for any expense, cost or liability related to the dismantling 
or decommissioning of the RNG plant? 
 
Answer #10:  The County will be responsible for this expense. 
 
Question #11:  What are the requirements for notifying the landfill operator of any malfunction or 
shutdown of the RNG plant?  
 

Answer #11:  Communication with the landfill operator will be a significant part of any agreement 
that is signed. If a requirement needs to be specified, communication on what gas the plant is 



accepting from the landfill needs to be synched up through controls, alarms, etc. to operators from 
the Landfill, Gas to Energy Plant and the RNG Plant.   
 
Question #12: What systems are required to be in place to prevent competing gas flows between 
the existing plant and the RNG Plant? 
 

Answer #12: None at the moment. Those will need to be coordinated between the Gas to Energy 
Plant and the chosen EPC/future RNG Plant operator. 
 
This portion of the Addendum is issued to modify, explain or clarify the original Request for 
Proposal (RFP) and is hereby made a part of the RFP. Bidders must acknowledge all addenda 
on the bid form. 
 
 
PLEASE MAKE THE FOLLOWING CHANGES: 
 
1. Pipeline Injection Update 
Nicor has responded and determined that the Nicor pipeline does not have the capacity to accept 
the RNG produced from the landfill. MGT is the sole pipeline in the area of the landfill that is 
willing to accept RNG and has the capacity to do so. 
 
2. Gas Quality Information 
 
Landfill Gas Quality – Enclosure A 
Attached with this addendum are the monthly ranges of CH4, N2, and O2 in the landfill gas from 
January 2019 to October 2019. 
 
Total Sulfur Test Results 
On September 17, 2019, a test resulted in a total sulfur content of 250 ppm. 
 
Hydrogen Sulfide Test and Laboratory Results – Enclosure B 
On September 17, 2019, a test resulted in a hydrogen sulfide content of 230 ppm. 
An additional landfill gas sample was taken and sent to a laboratory on December 4, 2019. The 
results from that test showed a hydrogen sulfide content of 400 ppm. The full results are attached 
in Enclosure B. 
 
Siloxane Gas Laboratory Results – Enclosure B 
Will County did additional testing to determine the Siloxane concentrations in the landfill gas. Two 
samples were taken December 4, 2019 and sent to a laboratory. The first sample had a total 
silicon content of 10,000 μg/m3 and the second sample had a total silicon content of 14,000 
μg/m3. The full results from the Siloxane tests are included in Enclosure B. 
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